



Murfreeboro Housing Authority  
415 N. Maple St.  
Murfreeboro, TN 37130  
615-893-9414

## Solicitation Addendum 1 for Request for Proposals A2021-03

### Request for Proposal Addendum 1

RFP Number: #A2021-03  
RFP Description: Moving Contractor Services A2021-03  
RFP Revised Due Date and Time: Friday, October 8, 2021 by 10:00 A.M. CST  
Addendum Number: 1  
Addendum Date: Wednesday, September 22, 2021  
Addendum/Description/Purpose: Extend Deadline to Submit Proposals and Moving Date Changes  
Deliver Responses to: Leigh Shepherd  
Email: [lshepherd@mha-tn.org](mailto:lshepherd@mha-tn.org)  
Or Deliver to: Murfreeboro Housing Authority  
ATTN: RFP Response: Leigh Shepherd  
415 N. Maple St.  
Murfreeboro, TN 37130

### NOTIFICATIONS AND INSTRUCTIONS:

1. Return one properly executed copy of this Addendum with response. Failure to sign and return this Addendum may result in the rejection of Supplier's proposal.
2. The deadline to submit proposals for Moving Contractor Services is extended to **October 8, 2021 10:00 A.M. CST** as provided in the revisions to the RFP included herein.
3. Carefully read, review and adhere to all revisions to the RFP in this Addendum.

### Revisions to the RFP:

1. Revision to original RFP page 1:
  - A. All relocation services will be performed by the moving contractor within a 25-mile radius of Oakland Court I, L.P. Oakland Court I, L.P. moves should take place between December 15, 2021 and February 28, 2022. (**Moving dates changed due to construction delays**) The 76 families will be moved back as blocks of new apartments are completed.
  - B. Deadline to submit proposals: Due by 10:00 A.M. CST, October 8, 2021.



Execute Addendum #1 for RFP Moving Contractor Services #A2021-03:

Proposer (Name of Company): \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

Name and Title (Typed): \_\_\_\_\_

Date: \_\_\_\_\_

